



Memo No.: 46.113.633.00.00.017.2021-22/346

Date: 11/05/2022

Corrigendum Notice-1

The following amendment is made to the Specific Procurement Notice (SPN) and Request for Proposal (RFP) issued for Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction/ Rehabilitation of South-Western Trunk Main (Package No. WD7) (Ref.: RFP No.: WD7; dated: 03 April, 2022):

Sl. No.	Reference	As in original RFP	Amended as follows
1	Volume 1, Section II - Proposal Data Sheet (PDS), Page-38, Clause-ITP 23.1	The deadline for Proposal submission is: Date: 24 May 2022 Time: 1400 hours, Local Time (GMT + 6 Hrs)	The deadline for Proposal submission is: Date: 07 June 2022 Time: 1400 hours, Local Time (GMT + 6 Hrs)
2	Volume 1, Section II - Proposal Data Sheet (PDS), Page-38-39, Clause-ITP 26.1	The Proposal opening shall take place at: Conference Room, Level-3 Dhaka Water Supply & Sewerage Authority (DWASA) 98, Kazi Nazrul Islam Avenue, Kawranbazar Dhaka, Bangladesh Date: 24 May 2022 Time: 1500 hours, Local Time (GMT + 6 Hrs) The Technical Part opening meeting will also be connected virtually through live video conference, for which the electronic connection link will be sent by the Employer seven (7) calendar days before the Opening Meeting through email to all the Proposers who purchased the RFP Document and who may choose to attend through video conference.	The Proposal opening shall take place at: Conference Room, Level-3 Dhaka Water Supply & Sewerage Authority (DWASA) 98, Kazi Nazrul Islam Avenue, Kawranbazar Dhaka, Bangladesh Date: 07 June 2022 Time: 1500 hours, Local Time (GMT + 6 Hrs) The Technical Part opening meeting will also be connected virtually through live video conference, for which the electronic connection link will be sent by the Employer two (2) calendar days before the Opening Meeting through email to all the Proposers who purchased the RFP Document and who may choose to attend through video conference.
3	Volume 2, A. Part 2 (Employer's Requirement) Zone-C, Section D – DESIGN, Page no-76, Article-4.7	The total number of households under this sub-catchment (package) is approximately 31,454 and therefore, the number of household connections will also be tentatively 31,454. However, the number of household connections may be increased or decreased depending on the actual conditions of the site.	The total number of households under this sub-catchment (package) is approximately 19,378 nos. and therefore, the number of household connections will also be tentatively 19,378 nos. However, the number of household connections may be increased or decreased depending on the actual conditions of the site.

All other information of the RFP and SPN shall remain unchanged.



Md. Rafiqul Islam

Project Director

Dhaka Sanitation Improvement Project (DSIP)

Dhaka Water Supply and Sewerage Authority (DWASA)

WASA Bhaban (11th Floor)

98, Kazi Nazrul Islam Avenue, Kawranbazar

Dhaka-1215, Bangladesh.

Phone: 880-2-8180134

E-mail: pd.dsip2018@gmail.com

Website: www.dwasa.org.bd

Memo No.: 46.113.633.00.00.017.2021-22/345

Date: 11 / 05 / 2022

Subject: Minutes of Pre-Proposal meeting for Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No. WD7) held on 26 April, 2022 under Dhaka Sanitation Improvement Project (DSIP), Dhaka WASA.


A Pre-Proposal meeting for 'Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No. WD7)' was held at 1100 hours Bangladesh Local Time (GMT+6) on 26 April, 2022 at the Dhaka WASA Conference Center as per Section-II-Proposal Data Sheet (PDS), ITP 7.4 of the RFP issued dated 03 April, 2022. The meeting was also connected virtually. Representatives from the prospective bidders for the said package attended the meeting both physically and virtually. The meeting was presided over by Md. Rafiqul Islam, Project Director, Dhaka Sanitation Improvement Project (DSIP), Dhaka WASA and other PMU officials attended the meeting. A list of the attendees is attached herewith as in **Annexure-A**.

At the starting, the chairperson welcomed all and requested all the participants to introduce themselves. He then gave a brief introduction on the day's meeting agenda. Following that, the written queries received from the prospective bidders before the pre-proposal meeting were discussed. In addition, some of the participants raised a few queries, to which Dhaka WASA responded instantaneously. At the end, the chairperson requested all the participants to submit their queries in writing on or before 1600 hours on 27 April 2022, Bangladesh Standard Time (GMT+6).

As there was no other points, the meeting was ended with vote of thanks by the Chair.

N.B.: All the queries received from the prospective bidders within 1600 hours (Bangladesh Standard Time) (GMT+6) on 27 April, 2022 along with the ones discussed during the Pre-proposal conference and the corresponding responses/clarification on those queries are compiled as **Response Matrix-1** and attached herewith in **Annexure-B**.

It may be noted that there are some issues which have been needed to change in the RFP as per requirement to the responses to some of the queries of the prospective bidders. Those issues have been addressed as an **Addendum-1** to the RFP issued and attached herewith in **Annexure-C**.


Md. Rafiqul Islam
 Project Director
 Dhaka Sanitation Improvement Project
 Dhaka WASA.

Attachment: As stated above.

CC:

1. Director (Development), Dhaka WASA.
2. Addl. Chief Engineer (RP&D), Dhaka WASA.
3. PA to Managing Director, Dhaka WASA (for kind information to the Hon'ble Managing Director).
4. M/s
5. Office copy.

WASA




Pre-Proposal Meeting (RFP) for Design and Build (DB) Contract for "Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No. WD7)" under Dhaka Sanitation Improvement Project (DSIP), DWASA.

Venue: Dhaka WASA Conference Centre (Shitalokhya), 3rd Floor, WASA Bhaban, DWASA.

Date: 26 April, 2022

Time: 11:00 a.m. (GMT+6)

List of Attendees

Sl.N.	Name	Designation & Office	Contact No. & Email address	Signature
1	Md. Rafiqul Islam	Superintending Engineer and Project Director, DSIP, Dhaka WASA	01711-158251 rafiqulislam93@gmail.com	
2	Mihir Kumar Datta	Superintending Engineer and Deputy Project Director-1 (A.C.) DSIP, Dhaka WASA	01819-134682 mihir.wasa@gmail.com	
3	Mohammad Salim Miah	Executive Engineer, DSIP, Dhaka WASA	01711-707132 salim2k3@yahoo.com	
4	Md. Year Khan	Executive Engineer, DSIP, Dhaka WASA	01670-505379 engr.ykhan@gmail.com	
5	Ershadul Haque	Executive Engineer, DSIP, Dhaka WASA	01712-104097 ershad9604@gmail.com	
6	Mahbub Ul Alam Mohammad Jamal	Executive Engineer, DSIP, Dhaka WASA	01925-779899 mahbub2345@yahoo.com	
7	Md. Dalil Uddin	Senior Procurement Specialist (Local), DSIP, DWASA and Member, BEC/PEC, DSIP, DWASA	01715-128243 mddalil@yahoo.com	
8	MS KAMRUL Islam	Dy Country manager gypsum	0189 4791473 kamrul.islam@gyypsum.in	
9	Md. Salim Bashar	Site manager. The civil Engineers Ltd	01678 224506 teed.ce.1977@gmail.com	
10	Abu Zobayer	Asst. Engineer China Civil Eng. Construction Corporation (CCCC)	01777012206 zobayer.ce@gmail.com	
11	Shanbarat Imam Azad	Assistant Eng. CNTIC	01646158236 entibed@gmail.com	
12				



Pre-Proposal Meeting (RFP) for Design and Build (DB) Contract for “Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction / Rehabilitation of South-Western Trunk Main (Package No. WD7)” under Dhaka Sanitation Improvement Project (DSIP), DWASA

Venue: Dhaka WASA Conference Centre (Shitalokhya), 3rd Floor, WASA Bhaban, DWASA.

Date: 26 April, 2022

Time: 11:00 a.m. (GMT+6)

List of Attendees

SL.N.	Name	Designation & Office	Contact No. & Email address	Signature
13	Hannah Li	Marketing Manager China Railway Seventh Group Co, Ltd.	lixiaotong1003@126.com	Attended Virtually
14	Chu zhuquan	Head of Bangladesh Branch, China Shandong International Economic and Technical Cooperation Group Co., Ltd	63862345@qq.com	Attended Virtually
15	Coco Xu	Head of Water & Sanitation Department, China Civil Engineering Construction Corporation (CCECC)	xuhongjiao@ccecc.com.cn	Attended Virtually
16	Engr. Md. Monirul Islam	Director (Marketing & Procurement), China National Technical Import & Export Corporation (CNTIC), Bangladesh		Attended Virtually
17				
18				
19				
20				
21				
22				
23				
24				

Response Matrix-1; dated 11 May, 2022**Annexure-B**

on the queries received under RFP for

“Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction/ Rehabilitation of South-Western Trunk Main (Package No. WD7)”.

Ref: RFP No. WD7, Issued on April 3, 2022.

Sl. No.	Ref: Section, Clause & Page no.	Tender Clause	Bidders Query	DWASA Response
1.			Are there any restrictions on the participation of different independent subsidiaries in the bidding under the same parent company?	No, if those companies are completely independent from each other and parent company.
2.			In page 89 of Volume 1 of RFP documents, it said “remaining 20% of the corresponding contract amount upon completion of installation and successful passing of Commissioning Test which shall be endorsed by the Engineer”. does it mean 20% of contract amount will be paid after successful passing of commission test? However, in Particular Condition clause, 5% retention will be kept before Taking-over certificate issued. Are they in conflict with each other?	Please follow the RFP. However, <ul style="list-style-type: none">• “remaining 20%” is the 20% of corresponding procurement amount of goods, not 20% of contract amount.• “5% retention” is the 5% of contract amount.
3.			Due to COVID-19 situation and flight restriction, we kindly request you Sir extend the tender deadline from 24 th May to 24 th June.	Please see the Addendum-1 (Sl. No.-1).
4.			Whether the form FIN 3.3 Financial Resources needs to be filled out by each member of the Joint Venture. If it is to be filled out, can it be proved by the cash flow in the financial statements?	Yes. The form FIN 3.3 Financial Resources needs to be filled out by each member of the Joint Venture. Financial capacity of the proposer shall be confirmed by supporting document such as audited financial statement or financial report of the company.
5.			Is the whole contract lump-sum contract or quantity basis unit price Contract?	The whole contract is lump sum basis.

6.			If the cost of main trunk rehabilitation should be proposed? And is it lump-sum item? Please confirm.	The whole contract is lump-sum basis.
7.	Particular Conditions; Section IX; Page 139 (Page 148 of 214 of Vol 1 pdf)	Performance security – 10%	Considering covid pandemic conditions and relaxations given by several clients in PBG requirement, we request you to decrease the performance security to 5% in present project as well. This will also allow bidders to pass on any commercial benefits back to DWASA.	No change in RFP.
8.			With reference to the Volume 2: A. Part 2 (Employer's Requirement) _Zone-C, Scope of work, household connection quantity is 19,378 nos., however the household connection quantity indicates 31,454 nos. in section D. Please kindly clarify.	The house connection quantity is 19,378 nos. Please see the Addendum-1 (Sl. No.-3).
9.			With reference to the Volume 1, section IV – Proposal Forms, Method statement for key construction activities, there are requirements for sewage lifting station, if there is not sewage lifting station in our design, should we include sewage lifting station method statement in our technical proposal or not.	Not necessary.
10.			With reference to the Volume 2: A. Part 2 (Employer's Requirement) _Zone-C: Design Criteria "Minimum manhole spacing, the manhole spacing is not more than 30m." However, in accordance with the Volume 3: A. Conceptual drawing Zone-C, the spacing of many manholes exceed more 30m. Moreover, the pipelines between two manholes are not straight lines. Please kindly clarify whether we shall follow the conceptual drawings or can optimize to increase the manhole's quantity?	-Minimum manhole spacing is not more than 30m. But it can be located less than 30m, as per site condition. -Conceptual design drawing is reference only.

Aslam

GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH
DHAKA WATER SUPPLY & SEWERAGE AUTHORITY (DWASA)
Dhaka Sanitation Improvement Project (DSIP)

Annexure-C

Addendum-1 dated: 11/05/2022 to Request for Proposal (RFP)

for

“Design and Build (DB) Contract for Reconstruction / New Construction of Sewerage Networks in Zone-C (Sabujbagh, East Nandipara, Natunpara, Rajarbagh, Golapbag East etc.) and Reconstruction/ Rehabilitation of South-Western Trunk Main (Package No. WD7)”.


Ref: RFP No.: WD7, Issued on 03 April, 2022.

This Addendum-1 to the RFP has been issued to amend the provisions as tabulated below, in accordance with ITP Clauses 6.3 and 8.1. The Addendum-1 shall form part of the Request for Proposal (RFP).

Sl. No.	Reference Section of RFP	Page No.	Clause amended	Existing provision in the RFP (Only relevant part is reproduced.)	Amended provision of RFP (Only relevant part is reproduced.)
1	Volume 1, Section II - Proposal Data Sheet (PDS)	38	ITP 23.1	The deadline for Proposal submission is: Date: 24 May 2022 Time: 1400 hours, Local Time (GMT + 6 Hrs)	The deadline for Proposal submission is: Date: 07 June 2022 Time: 1400 hours, Local Time (GMT + 6 Hrs)
2	Volume 1, Section II - Proposal Data Sheet (PDS)	38-39	ITP 26.1	The Proposal opening shall take place at: Conference Room, Level-3 Dhaka Water Supply & Sewerage Authority (DWASA) 98, Kazi Nazrul Islam Avenue, Kawranbazar Dhaka, Bangladesh Date: 24 May 2022 Time: 1500 hours, Local Time (GMT + 6 Hrs) The Technical Part opening meeting will also be connected virtually through live video conference, for which the electronic connection link will be sent by the Employer seven (7)	The Proposal opening shall take place at: Conference Room, Level-3 Dhaka Water Supply & Sewerage Authority (DWASA) 98, Kazi Nazrul Islam Avenue, Kawranbazar Dhaka, Bangladesh Date: 07 June 2022 Time: 1500 hours, Local Time (GMT + 6 Hrs) The Technical Part opening meeting will also be connected virtually through live video conference, for which the electronic connection link will be sent by the Employer two (2) calendar days before the

Aslam

Sl. No.	Reference Section of RFP	Page No.	Clause amended	Existing provision in the RFP (Only relevant part is reproduced.)	Amended provision of RFP (Only relevant part is reproduced.)
				calendar days before the Opening Meeting through email to all the Proposers who purchased the RFP Document and who may choose to attend through video conference.	Opening Meeting through email to all the Proposers who purchased the RFP Document and who may choose to attend through video conference.
3	Volume 2, A. Part 2 (Employer's Requirement) Zone-C, Section D - DESIGN	76	4.7	The total number of households under this sub-catchment (package) is approximately 31,454 and therefore, the number of household connections will also be tentatively 31,454. However, the number of household connections may be increased or decreased depending on the actual conditions of the site.	The total number of households under this sub-catchment (package) is approximately 19,378 nos. and therefore, the number of household connections will also be tentatively 19,378 nos. However, the number of household connections may be increased or decreased depending on the actual conditions of the site.


Md. Rafiqul Islam 11.05.2022
 Project Director
 Dhaka Sanitation Improvement Project (DSIP)
 Dhaka WASA.